

कार्यालय, जिला शिक्षा पदाधिकारी, सीवान

राघवेन्द्र प्रताप सिंह (वि.शि.से)
जिला शिक्षा पदाधिकारी, सीवान



पिन कोड-841227
मो- +91 8544412018
E-mail:deosivan.edn@gmail.com

अल्पकालीन निविदा आमंत्रण सूचना संख्या- 01 वर्ष 2024-25

F2 आधारित प्रतिशत दर निविदा

(केवल ई-टेन्डरिंग पद्धति के अनुसार वेबसाईट www.eproc2.bihar.gov.in पर)

सीवान के विभिन्न प्रखण्ड स्थित विभिन्न विद्यालयों में भवन निर्माण हेतु निविदा आमंत्रित की जाती है। कोई भी संवेदक जो सार्वजनिक क्षेत्रों में निबंधित हो, निविदा में भाग ले सकते हैं।

Group No.	Name of Work	BOQ Amount (in Lakhs)	EMD (In Lakhs)	Cost of BOQ (In Rs.)	Beltron Bid Processing Fee	Period of Completion
Siwan ACR-01	Construction of .3ACR Building at M.S.ASAON 10160104401 ANDAR	37.10800	0.74216	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-02	Construction of .3ACR Building at M.S. RAKAULI 10160105401 ANDAR	37.10800	0.74216	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-03	Construction of .2ACR Building at U.M.S.SONAKARA 10160105601 ANDAR	25.35839	0.50717	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-04	Construction of .2ACR Building at P. S. GAURA 10160106701 ANDAR	25.35839	0.50717	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-05	Construction of .2ACR Building at UCHCH MADHYAMIK VIDYALAY, RACHHOPALI 10160208503 BARHARIA	29.55400	0.59108	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-06	Construction of .2ACR Building at M. S. GAUSI HATA 10160217201 BARHARIA	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-07	Construction of .4ACR Building at U.M.S. BASAON MATHIA 10160303201 BASANTPUR	43.13000	0.86260	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-08	Construction of .4ACR Building at U.M.S. NAGRI 10160303204 BASANTPUR	43.13000	0.86260	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-09	Construction of .4ACR Building at U.M.S. BASANTPUR 10160307901 BASANTPUR	43.13000	0.86260	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-10	Construction of .1ACR Building at BASIK SCHOOL DARAULI MATHIA 10160600901 DARAULI	11.21700	0.22434	2500.00	As appeared on e-tendering website	06 Months
Siwan ACR-11	Construction of .1ACR Building at M.S. KAROM 10160608901 DARAULI	5.44200	0.10884	1250.00	As appeared on e-tendering website	06 Months
Siwan ACR-12	Construction of .4ACR Building at U.M.S. FATEHPUR 10160500501 DARAUNDA	42.75400	0.85508	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-13	Construction of .4ACR Building at UCHCH MADHYAMIK VIDYALAY, JAMO 10160700307 GOREA KOTHI	39.23600	0.78472	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-14	Construction of .4ACR Building at M. S. KHULASA 10160700501 GOREA KOTHI	43.33600	0.86672	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-15	Construction of .3ACR Building at U.M.S. SADIPUR 10160704003 GOREA KOTHI	20.73000	0.41460	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-16	Construction of .4ACR Building at UCHCH MADHYAMIK VIDYALAY, HARPUR 10160704805 GOREA KOTHI	39.10600	0.78212	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-17	Construction of .3ACR Building at U.M.S.SAREA SARARI 10160707703 GOREA KOTHI	20.66900	0.41338	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-18	Construction of .2ACR Building at UCHCH MADHYAMIK VIDYALAY, SARARI DAKSHIN 10160707709 GOREA KOTHI	24.87600	0.49752	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-19	Construction of .3ACR Building at ASHARFI LAL HIGH SCHOOL, CHHITLAULI 10160708008 GOREA KOTHI	41.80000	0.83600	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-20	Construction of .3ACR Building at BISHESHWAR HIGH SCHOOL CUM INTER COLLEGE HARIHARPUR 10160709703 GOREA KOTHI	41.80000	0.83600	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-21	Construction of .2ACR Building at UCHCH MADHYAMIK VIDYALAY, SADIKPUR 10160710901 GOREA KOTHI	24.97200	0.49944	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-22	Construction of .2ACR Building at U.M.S. SOHAGRA GIRLS 10160800102 GUTHANI	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-23	Construction of .2ACR Building at U.M.S. DARAILA 10160800501 GUTHANI	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-24	Construction of .2ACR Building at U.M.S. PIPARPATI 10160801701 GUTHANI	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-25	Construction of .1ACR Building at U.M.S. URDU ARANDA GIRLS. 10161700101 HASANPURA	6.54100	0.13082	1250.00	As appeared on e-tendering website	06 Months
Siwan ACR-26	Construction of .2ACR Building at U.M. S. MANDRAULI 10161701301 HASANPURA	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-27	Construction of .1ACR Building at UCHCH MADHYAMIK VIDYALAY, MANDRAPALI 10161701403 HASANPURA	14.06600	0.28132	2500.00	As appeared on e-tendering website	06 Months
Siwan ACR-28	Construction of .4ACR Building at U.M. S. RASULPUR SOUTH 10161701502 HASANPURA	43.03100	0.86062	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-29	Construction of .1ACR Building at U.M.S. HARPUR KOTWAN 10161702901 HASANPURA	6.58700	0.13174	1250.00	As appeared on e-tendering website	06 Months
Siwan ACR-30	Construction of .1ACR Building at U.M.S. DIBI 10161703101 HASANPURA	6.54300	0.13086	1250.00	As appeared on e-tendering website	06 Months
Siwan ACR-31	Construction of .2ACR Building at M.S. GAY GHAT 10161704701 HASANPURA	18.83000	0.37660	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-32	Construction of .2ACR Building at P. S. KHAJEPUR KALAN 10161705301 HASANPURA	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-33	Construction of .2ACR Building at P. S. DEIPUR. 10161705701 HASANPURA	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months

कार्यालय, जिला शिक्षा पदाधिकारी, सीवान



पिन कोड-841227

मो- +91 8544412018

E-mail:deosiwan.edn@gmail.com

राघवेन्द्र प्रताप सिंह (वि.शि.से)
जिला शिक्षा पदाधिकारी, सीवान

Siwan ACR-34	Construction of .1ACR Building at U.M.S. TETARIA URDU 10160902201 HUSSAINGANJ	10.99700	0.21994	2500.00	As appeared on e-tendering website	06 Months
Siwan ACR-35	Construction of .1ACR Building at U.M.S. HARIHANS DAKHIN TOLA 10160905501 HUSSAINGANJ	6.43500	0.12870	1250.00	As appeared on e-tendering website	06 Months
Siwan ACR-36	Construction of .1ACR Building at M.S. FARIDPUR 10160906401 HUSSAINGANJ	13.61000	0.27220	2500.00	As appeared on e-tendering website	06 Months
Siwan ACR-37	Construction of .2ACR Building at U.M.S BARWA DUMARI 10161600801 LAKARI NABIGANJ	13.08400	0.26168	2500.00	As appeared on e-tendering website	06 Months
Siwan ACR-38	Construction of .1ACR Building at U.M.S. LAKHANAURA 10161603001 LAKARI NABIGANJ	6.54200	0.13084	1250.00	As appeared on e-tendering website	06 Months
Siwan ACR-39	Construction of .1ACR Building at U.M.S BAZIDPUR-URDU 10161603101 LAKARI NABIGANJ	6.54200	0.13084	1250.00	As appeared on e-tendering website	06 Months
Siwan ACR-40	Construction of .2ACR Building at UCHCH MADHYAMIK VIDYALAY, HAJPURWA 10161005804 MAHARAJGANJ	24.96200	0.49924	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-41	Construction of .4ACR Building at BASIC SCHOOL SISWA 10161100501 MAIRWA	46.39300	0.92786	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-42	Construction of .2ACR Building at M. S. KORARA. 10161103002 MAIRWA	26.26400	0.52528	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-43	Construction of .2ACR Building at P.S. BHOPATPURA 10161104001 MAIRWA	26.27700	0.52554	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-44	Construction of .2ACR Building at U.M.S. KARJANIA 10161104301 MAIRWA	26.36300	0.52726	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-45	Construction of .4ACR Building at M. S. MAIRWA GIRLS. 10161112501 MAIRWA	46.45600	0.92912	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-46	Construction of .3ACR Building at U.M.S.BISHUNPURA 10161800101 NAUTAN	36.31000	0.72620	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-47	Construction of .3ACR Building at M.S. KHALWA 10161800602 NAUTAN	36.31000	0.72620	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-48	Construction of .2ACR Building at COOPERATIVE HIGH SCHOOL 10161800904 NAUTAN	31.75000	0.63500	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-49	Construction of .2ACR Building at UPGRDED HIGH SCHOOL MATHIA 10161801301 NAUTAN	31.75000	0.63500	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-50	Construction of .2ACR Building at U.M.S MAHUABHUSHA 10161801603 NAUTAN	25.62200	0.51244	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-51	Construction of .4ACR Building at U.M.S. BALWA 10161802701 NAUTAN	43.80400	0.87608	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-52	Construction of .2ACR Building at P.S. GANDHARPA 10161803101 NAUTAN	25.62200	0.51244	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-53	Construction of .2ACR Building at P.S. SISWA JAGDISHPUR 10161804001 NAUTAN	25.67900	0.51358	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-54	Construction of .2ACR Building at P. S. PAKRI BANGALI. 10161200401 PACHRUKHI	25.66600	0.51332	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-55	Construction of .2ACR Building at M. S. BARAHANI 10161201201 PACHRUKHI	25.80800	0.51616	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-56	Construction of .2ACR Building at U.M. S. BAIKAKHI 10161202101 PACHRUKHI	19.01000	0.38020	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-57	Construction of .1ACR Building at N.P.S. NAUWADIH 10161300601 RAGHUNATHPUR	12.04000	0.24080	2500.00	As appeared on e-tendering website	06 Months
Siwan ACR-58	Construction of .2ACR Building at M.S. SARANG DUMARI 10161304601 RAGHUNATHPUR	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-59	Construction of .1ACR Building at U.M.S. KAJRASAN 10161312201 RAGHUNATHPUR	6.58800	0.13176	1250.00	As appeared on e-tendering website	06 Months
Siwan ACR-60	Construction of .1ACR Building at P.S.MAJLISA 10161312301 RAGHUNATHPUR	6.58800	0.13176	1250.00	As appeared on e-tendering website	06 Months
Siwan ACR-61	Construction of .1ACR Building at P.S.PIPRA GIRLS 10161312302 RAGHUNATHPUR	12.00800	0.24016	2500.00	As appeared on e-tendering website	06 Months
Siwan ACR-62	Construction of .3ACR Building at UCHCH MADHYAMIK VIDYALAY BAKHRI 10161402803 SISWAN	41.80000	0.83600	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-63	Construction of .1ACR Building at U.M.S. IJRA CHANDPUR 10161400201 SISWAN	6.58800	0.13176	1250.00	As appeared on e-tendering website	06 Months
Siwan ACR-64	Construction of .2ACR Building at P. S. MADHWAPUR 10161402501 SISWAN	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-65	Construction of .3ACR Building at P.S.KISHUNBARI 10161404501 SISWAN	37.10800	0.74216	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-66	Construction of .2ACR Building at N.P.S MAHANAGAR 10161404702 SISWAN	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-67	Construction of .2ACR Building at UCHCH MADHYAMIK VIDYALAY, BHIKPUR 10161404803 SISWAN	24.83500	0.49670	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-68	Construction of .1ACR Building at UCHCH MADHYAMIK VIDYALAY, KACHNAR 10161405007 SISWAN	13.88300	0.27766	2500.00	As appeared on e-tendering website	06 Months
Siwan ACR-69	Construction of .2ACR Building at P.S.TILAUTA 10161406001 SISWAN	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-70	Construction of .2ACR Building at P. S. BHADAUR 10161407601 SISWAN	25.35839	0.50717	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-71	Construction of .2ACR Building at P.S. TARWAN KALI ASTHAN 10161505701 SIWAN SADAR	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
Siwan ACR-72	Construction of .2ACR Building at M.S. NAGARPALIKA, SIWAN. 10161508501 SIWAN SADAR	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months

कार्यालय, जिला शिक्षा पदाधिकारी, सीवान

राघवेंद्र प्रताप सिंह (वि.शि.से)
जिला शिक्षा पदाधिकारी, सीवान



पिन कोड-841227
मो0- +91 8544412018
E-mail:deosivan.edn@gmail.com

Siwan ACR-	Description	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
73	Construction of .2ACR Building at P.S.DALITODHAR NAWALPUR, SIWAN 10161508902 SIWAN SADAR	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
74	Construction of .2ACR Building at ADARSA V. M. M. SCHOOL, SIWAN. 10161509604 SIWAN SADAR	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
75	Construction of .2ACR Building at M. S. KACHAHARI,SIWAN. 10161509605 SIWAN SADAR	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
76	Construction of .2ACR Building at RAJ GIRLS M.S.SIWAN 10161510404 SIWAN SADAR	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
77	Construction of .2ACR Building at P.S. BADRUDDIN HATTA. 10161512202 SIWAN SADAR	25.85800	0.51716	5000.00	As appeared on e-tendering website	06 Months
78	Construction of .1ACR Building at NPS HARPUR MADANPUR 10161900302 ZIRADEI	11.06000	0.22120	2500.00	As appeared on e-tendering website	06 Months
79	Construction of .2ACR Building at NPS BEDWALIA TOLA 10161900502 ZIRADEI	25.67900	0.51358	5000.00	As appeared on e-tendering website	06 Months
80	Construction of .2ACR Building at U.M.S. SURYAPURA 10161902801 ZIRADEI	25.62200	0.51244	5000.00	As appeared on e-tendering website	06 Months
81	Construction of .2ACR Building at P. S. GANGAULI. 10161906301 ZIRADEI	25.62200	0.51244	5000.00	As appeared on e-tendering website	06 Months

नोट :-

- प्राक्कलित राशि घट या बढ़ सकती है एवं तदनुसार अग्रधन की राशि घट या बढ़ सकती है।
वेबसाईट www.eproc2.bihar.gov.in पर अंकित प्राक्कलित राशि अग्रधन की राशि एवं परिमाण विपत्र की राशि अंतिम रूप से मान्य होगा।
- परिमाण विपत्र प्राप्त करने (डाउनलोड/अपलोड) की अवधि एवं समय :- दिनांक 23.09.2024 से 29.09.2024 अपराह्न 03:00 बजे तक।
- शपथ पत्र एवं अग्रधन की मूल प्रति जमा करने की अंतिम तिथि समय एवं स्थान :- 30.09.2024 अपराह्न 03:00 बजे तक, कार्यालय, जिला शिक्षा पदाधिकारी, सिवान।
- टेक्निकल बिड खोलने की तिथि एवं समय :- दिनांक 30.09.2024 समय अपराह्न 03:30 बजे तक
- निविदा खोलने की स्थान :- वेबसाईट www.eproc2.bihar.gov.in पर
- निविदा की वैधता की अवधि :- 120 दिन
- ई-टेन्डरिंग की प्रक्रिया में भाग लेने हेतु संवेदकों को पंजीकृत होना होगा, जिससे कि उन्हें उपयोगकर्ता का नाम (User ID) पासवर्ड (Password) अंकित हस्ताक्षर (Digital Signature) निर्गत की जायेगी। यह उन्हें वेबसाईट www.eproc2.bihar.gov.in से डाउनलोड करने/टेन्डर की प्रक्रिया में भाग लेने की योग्यता प्रदान करेगा।
- The details of the tender will be available on the website www.eproc2.bihar.gov.in

24/09/24
जिला कार्यक्रम पदाधिकारी
प्रा0शि0 एवं समग्र शिक्षा अभियान,
सिवान।

24/09/24
जिला शिक्षा पदाधिकारी
सिवान।